SECTION 00700
GENERAL CONDITIONS

additional instructions, by means of drawings or other written direction, necessary
for proper execution of Work.

C. Quality of Parts, Construction and Finish. All parts of The Work shall be of the best
quality of their respective kinds and the Contractor must use all diligence to inform
itself fully as to the required construction and finish. In no case shall Contractor
proceed with The Work without obtaining first from the Engineer such Approval
may be necessary for the proper performance of Work.

d. Contractor’s Variation from Contract Document Requirements. If it is found that
the Contractor has varied from the requirements of the Contract Documents
including the requirement to comply with all applicable laws, ordinances, rules and
regulations, the Engineer may at any time, before or after completion of the Work,
order the improper Work removed, remade or replaced by the Contractor at the
Contractor’s expense.

ARTICLE 5. EXISTENCE OF UTILITIES AT THE WORK SITE

a. City has endeavored to determine the existence of utilities at the Project site from
the records of the owners of known utilities in the vicinity of the Project. The
positions of these utilities as derived from such records are shown on the Plans.

b. No excavations were made to verify the locations shown for underground utilities.
No guarantee is made or implied that the information is complete or accurate. It
shall be the Contractor's responsibility alone to determine the exact location of
underground utilities or substructures of every nature and to protect them from
damage.

c. The service connections o these utilities are not shown on the plans. It shall be
the responsibility of the Contractor to determine the exact location of all service
connections and, if necessary, Contractor shall arrange for the relocation of service
connections. The Contractor shall make its own investigations, including
exploratory excavations, to determine the locations and type of service
connections, prior to commencing Work which could result in damage to such
utilities. The Contractor shall immediately notify City in writing of any utility
discovered in a different position than shown on the Plans or which is not shown
on the Plans.

d. All water meters, water valves, fire hydrants, electrical utility vaults, telephone
vaults, gas utility valves, and other subsurface structures shall be relocated or
adjusted to final grade by the Contractor. Locations of existing utilities shown on
the Plans are approximate and may not be complete. The Contractor shall be
responsible for coordinating its Work with all utility companies during the
construction of The Work. The Contractor will not be entitled to damages or
additional payment for delays attributable to utility relocations or alterations

e. Notwithstanding the above, pursuant to Section 4215 of the Government Code,
City has the responsibility to identify, with reasonable accuracy, main or trunkline
facilities on the plans and specifications. In the event that main or trunkline utility
facilities are not identified with reasonable accuracy in the plans and specifications

SECTION 00700
59 GENERAL CONDITI
55136.00200\31919335.1 DITIONS

R002450_0000109



SECTION 00700
GENERAL CONDITIONS

made a part of the invitation for bids, City shall assume the responsibility for their
timely removal, relocation, or protection.

f. Contractor, except in an emergency, shall contact the appropriate regional
notification center, Southern California Underground Service Alert at 1-800-227-
2600 at least two working days prior to commencing any excavation if the
excavation will be performed in an area which is known, or reasonably should be
known, to contain subsurface installations other than the underground facilities
owned or operated by City, and obtain an inquiry identification number from that
notification center. No excavation shall be commenced or carried out by the
Contractor unless such an inquiry identification number has been assigned to the
Contractor or any subcontractor of the Contractor and City has been given the
identification number by the Contractor.

ARTICLE 6. SCHEDULE

a. Estimated Schedule. At the pre-construction meeting the Contractor shall
prepare a Project schedule and shall submit this to the Engineer for Approval. The
receipt or Approval of any schedules by the Engineer or City shall not in any way
relieve the Contractor of its obligations under the Contract Documents. The
Contractor is fully responsible to determine and provide for any and all staffing and
resources at levels which allow for good quality and timely completion of the
Project. Contractor’s failure to incorporate all elements of Work required for the
performance of the Contract or any inaccuracy in the schedule shall not excuse
the Contractor from performing all Work required for a completed Project within the
specified Contract time period. If the required schedule is not received by the time
the first payment under the Contract is due, Contractor shall not be paid until the
schedule is received, reviewed and accepted by the Engineer.

b. Schedule Contents. The schedule shall allow enough time for inclement weather.
The schedule shall indicate the beginning and completion dates of all phases of
construction; critical path for all critical, sequential time related activities; and “float
time” for all “slack” or “gaps” in the non-critical activities. The schedule shall clearly
identify all staffing and other resources which in the Contractor’s judgment are
needed to complete the Project within the time specified for completion. Schedule
duration shall match the Contract time. Schedules indicating early completion will
be rejected.

C. Schedule Updates. Contractor shall continuously update its construction
schedule. Contractor shall submit an updated and accurate construction schedule
to the Engineer whenever requested to do so by Engineer and with each progress
payment request. The Engineer may withhold progress payments or other
amounts due under the Contract Documents if Contractor fails to submit an
updated and accurate construction schedule.

ARTICLE 7. SUBSTITUTIONS

a. Pursuant to Public Contract Code Section 3400(b) City may make a finding that is
described in the invitation for bids that designates certain products, things, or
services by specific brand or trade name.
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